

PATIENT COMMUNICATIONS · PROPOSAL

SkinFit Wellness

What we would build to close the gap between an enquiry and a seated consultation, how it fits together, and what it costs.

01

Where this picks up

The Enquiry Handling Review shared separately with SkinFit Wellness set out what happens to an enquiry today: replies go out late, callbacks often land at a moment that doesn't suit the patient, and there is no structured follow-up or no-show recovery running yet. The no-cost audit proposed in that review is the actual next step, confirming exactly where enquiries go before anything below is built.

This document sets out what we would build once that is confirmed: what each system does, how they connect, roughly how long setup takes, and what it costs. It is not a commitment to build everything at once. The order things get switched on is something we would agree together once the audit is done.

02

The systems we would build

Six systems, each closing one specific gap between an enquiry and a completed visit. The first three, Qualification, Booking and No-Show Recovery, are the core of the pipeline. The other three are typically sequenced once those are holding steady. Exact order to be agreed together once the audit findings are in.

01 AI Lead Qualification Bot

Answers a new enquiry immediately, on any channel, at any hour, and captures the concern before anyone at the desk has to pick up the phone.

WHAT IT DOES

- Instant response to every new enquiry, including outside business hours
- Structured qualification flow: requirement, service, budget range, availability, urgency
- AI-driven handling of general questions while the patient waits for a rep
- Lead summary generated automatically for the sales team, with full context preserved on handoff
- Does not provide medical or clinical advice. Clinical questions are escalated to a human team member

ONGOING

- Qualification flow and questions updated as services or offers change
- Ongoing monitoring of response quality and handoff accuracy

02 Booking System

Optional CRM and calendar write-integration, depending on what the clinic's system supports

Turns the outcome of an enquiry into a held appointment instead of a promise to call back.

WHAT IT DOES

- When a patient is ready to book, the request is sent directly into SkinFit's CRM and calendar
- Where the CRM supports it, the slot is booked directly. Otherwise it is submitted as a requested slot
- A rep confirms every booking with the patient before it is treated as final, regardless of path
- Ad-click-to-booking attribution included, connecting a booked consultation back to the channel it originated from

ONGOING

- Booking flow adjusted as the CRM and calendar setup is confirmed
- Ongoing monitoring of booking completion rates

03 No-Show Recovery System

Chases a missed consultation the same day, instead of leaving it to whoever happens to notice.

WHAT IT DOES

- Pre-appointment confirmation and reminder sequence
- Self-serve reschedule and assistance options
- Automated no-show detection and recovery outreach the same day
- Rebooking directly into an available slot

ONGOING

- Recovery sequence maintained and refined over time
- Ongoing monitoring of reminder and recovery performance

04 Quote Follow-Up System

Keeps following up past the first silence, since most quotes are considered decisions, not one-message ones.

WHAT IT DOES

- Staged, automated follow-up reminders after a quote or treatment plan is shared
- Personalised messaging per quote
- Response tracking across the follow-up window
- Automatic escalation to sales when interest is shown

ONGOING

- Follow-up sequence maintained and refined as pricing or offers change
 - Ongoing monitoring of follow-up performance
-

05 Review Generation and Reputation Management

Asks for a review at the right moment, from the patients most likely to be glad to leave one.

WHAT IT DOES

- Automated, well-timed review requests after a successful consultation or completed procedure
- Gentle follow-up reminders where appropriate
- Response tracking across platforms
- Alerts to the team for feedback that needs attention

ONGOING

- Review-request timing and messaging refined over time
- Ongoing monitoring of review activity across platforms

06 Dead Lead Enquiry Reactivation

Optional · contingent on the audit sizing the existing backlog

Reaches back out to enquiries that went cold without a proper follow-up, and hands any live interest back to the sales team.

WHAT IT DOES

- Existing cold enquiries reviewed and a reactivation sequence built
- Live interest handed back to the sales team with full context
- Scope, a one-time cleanup, an ongoing safeguard, or both, confirmed separately before build begins

ONGOING

- Ongoing safeguard against future leads going cold, if opted into

03

How it works together

These systems are built to connect into one pipeline, so no enquiry falls through a gap between stages.

- **A lead qualified by the bot** books directly into a held slot through the Booking System, or is passed to a rep to confirm one.
- **A booked appointment** flows into No-Show Recovery if the patient does not show up.
- **A completed visit** flows into Review Generation.
- **A lead that goes quiet at any stage** becomes a candidate for Reactivation later, rather than simply disappearing.

Your team does not need to learn a new system to benefit from this. They keep working the way they already do, responding when a patient replies, while the infrastructure behind each stage runs in the background.

04

How we would deliver it

The shape below is general. Exact scope and sequencing for each system get finalised once the audit has confirmed SkinFit's CRM, messaging access, and current enquiry handling in detail.

01 Audit

The no-cost review already proposed separately: how enquiries have actually been handled across every channel, over the past two weeks or more.

02 Scope and access

We confirm rollout order, and what access is needed from SkinFit's CRM, calendar, and messaging accounts.

03 Build and test

Each system is configured against SkinFit's actual services, pricing structure, and messaging style, then tested before going live.

04 Go live

Systems launch in the agreed sequence. Your team is briefed on what changes for them, in most cases, very little.

05 Monitor and refine

We watch how patients respond in the first stretch after launch and adjust messaging, timing, and flows accordingly.

05

Why Valence Ops

- **Managed infrastructure, not a self-serve tool.** Your team never has to learn a new system.
- **Built specifically for clinical communication:** compliant messaging, patient privacy, and regulatory norms in mind.
- **Every system is designed around how SkinFit actually operates,** not a generic template.
- **No behavioural change required from your team.** They keep responding the way they already do. We handle what happens around it.

06

Estimated investment

Based on our current understanding, the complete system described in this proposal is estimated as follows. These are preliminary estimates, not a quotation.

Implementation and build	₹65,000 to ₹1,00,000
	ONE TIME
Ongoing operation and optimisation	₹35,000 to ₹45,000
	PER MONTH
ALL FIGURES EXCLUSIVE OF APPLICABLE GST	

The range reflects the final level of integration and operating responsibility, not uncertainty about the intended outcome. Where SkinFit’s CRM and booking system sit, how many channels feed in, whether enquiries route across branches, and what the messaging setup allows are what move the figure inside that band.

After reviewing the information form and completing the technical discovery, we will issue one fixed quotation before any paid build begins.

The operating fee begins when the first production system goes live. Any materially different CRM, booking or integration requirement will be identified and agreed before the affected work proceeds.

07

What the system runs on

The system uses SkinFit’s approved Meta and WhatsApp infrastructure, Sarvam-powered language and qualification, and a managed application layer on Supabase and Hostinger. The connection to SkinFit’s existing CRM and booking environment is confirmed during technical discovery.

COMPONENT	ROLE	COMMERCIAL TREATMENT
Meta and WhatsApp	Enquiry messaging and channel intake	Variable usage cost
Sarvam API	Language and qualification support	Variable usage cost
Supabase	Application data, workflow state, logs and reporting	Included in the operating fee
Hostinger	Hosting and deployment	Included in the operating fee
Existing CRM and booking system	Client records, availability and appointment handling	SkinFit’s existing setup, to be confirmed

Infrastructure, and what is included

BASELINE	Supabase is currently estimated at approximately ₹2,800 a month and Hostinger at approximately ₹2,500 a month , around ₹5,300 combined .
HOW IT IS CHARGED	That baseline sits inside the ongoing operating fee. It is not a separate third-party add-on. Provisioning and configuration are covered within the implementation fee. A major infrastructure upgrade, an additional project, or a materially higher storage, compute or hosting requirement is approved separately, before it is incurred.

07 • CONTINUED

Message and language usage

Meta and Sarvam charges are variable and depend on how much the clinic actually sends. They are either billed directly to SkinFit or passed through at actual cost. For planning only, at current published rates:

INTERACTIONS PER MONTH	META	SARVAM	COMBINED
100	₹11.50	₹6.59	₹18
1,000	₹115	₹66	₹181
10,000	₹1,150	₹659	₹1,809

Assumes ₹0.115 per Meta message, and Sarvam-105B at ₹29.28 per million input tokens and ₹73.20 per million output tokens, against a maximum of 1,500 input and 300 output tokens per interaction. Figures are before applicable vendor taxes.

These are indicative planning figures, not a guaranteed blended per-message rate. Actual charges depend on Meta message category, templates, platform rules, token length, retries and the final workflow design. Meta’s own pricing structure changes on 1 October 2026, which affects service and in-window utility messages. The rates above are the current ones.

What we would like to do next

The next step is the enquiry-handling audit already proposed, **at no cost to the clinic.**

Alongside it, the information form and the technical review confirm the CRM, booking process, channels and branch routing. **One fixed quotation follows, before any paid build begins.**

Then we walk you through what we found and confirm **which of the systems above to build first, in what order, and how the rollout would work.**

From there, you decide what is worth doing, and if it makes sense on both sides, we start building.